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Item 14.  Continued. 
 
CHANGES TO BIDDING SCHEDULE 
 
1.   Replace the Bidding Schedule, pages 00010-3 through 00010-9, with the accompanying new 
Bidding Schedule, bearing the notation "ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION 
NO. DACA63-03-B-0003."  
 
 
CHANGES TO DRAWINGS 
 
2.  Replacement Drawings.-  Replace the drawings listed below with the attached new drawings of the 
same number, bearing the notation "AM #0001": 
 
sheet4.cal   Seq 4      4 of 21 THEATRE SITE GRADING 
sheet11.cal   Seq 11    11 of 21 WATER AND SANITARY SEWER LAYOUT 
sheet16.cal   Seq 16    16 of 21 ELECTRICAL DETAILS 
 
 
 

 
 

END OF AMENDMENT 
 
 
 



ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACW63-03-B-0003

Northeast Texas Cultural Center, Jim Chapman Lake
Infrastructure Improvements

Solicitation No. DACW63-03-B-0003

BIDDING SCHEDULE
(To be attached to SF 1442)

BASE BID: All work required by the plans and specifications exclusive of work required by Option
Bid Items:

Item No. Description Estimated 
Quantity

Unit Unit Price Estimated Amount

0001 Preparation of Construction Area 
(includes clearing and grubbing) for 
Base Bid and Options No. 1 & 2

Job Sum **** $____________

0002 Earthwork including excavation, 
embankment, stockpiling Topsoil, 
required offsite borrow, waste, final 
spreading of topsoil and incidentals 
to complete Earthwork.

Job Sum **** $____________

0003 8" Limestabilized Subgrade (Parking 
Areas and Roads)

19189 S.Y. $____________ $____________

0004 Hydrated Lime 288 Tons $____________ $____________

0005 8" Aggregate Base Course (Light 
Duty Paving)

11727 S.Y. $____________ $____________

0006 10" Cement Stabilized Aggregate 
Base (Heavy Duty Paving) 7222 S.Y. $____________ $____________

0007 Portland Cement (For Heavy Duty 
Paving) 109 Tons $____________ $____________

0008 Emulsified Asphalt Prime Coat 3792 Gal. $____________ $____________

0009 2" HMAC (Light Duty Paving) 1242 Tons $____________ $____________

0010 2 1/2" HMAC (Heavy Duty Paving) 
956 Tons $____________ $____________

0011 Straw Mulch Seeding Job Sum $____________ $____________

0012 4" Reinforced Concrete Sidewalk
1174 S.Y. $____________ $____________

0013 Concrete Curb and Gutter 687 L.F. $____________ $____________
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ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACW63-03-B-0003

Item No. Description Estimated 
Quantity

Unit Unit Price Estimated Amount

0014 Sanitary Sewer Collection and 
Treatment Plant Improvements Job Sum **** $____________

0015 Drainage Improvements (Storm 
Sewers, Culverts, Inlets and End 
Treatments)

Job Sum **** $____________

0016 Silt Fence for Erosion Control and 
Rock Filter Dams

Job Sum **** $____________

0017 Water Improvements (Lines, Valves 
and boxes yard hydrants and 
incidentals)

Job Sum **** $____________

0018 Sitework Electrical (Transformers, 
Wiring, Conduit Fixtures and 
incidentals) Job Sum **** $____________

0019 Roadway and Parking Pavement 
Marking Job Sum **** $____________

0020 Roadway and Parking Lot Signs Job Sum **** $____________

0021 Final As-Built Drawings Job Sum **** $5,000.00

Total Base Bid (Items 0001 to 0022)

Options: All work required by the plans and specifications for each listed option.

0022 Option No. 1; North-Half of South End of Main Parking Lot

0022AA 8" Lime Stabilized Subgrade 2575 S.Y. $____________ $____________

0022AB Hydrated Lime 39 Tons $____________ $____________

0022AC 8" Aggregate Base Course 2522 S.Y. $____________ $____________

0022AD Emulsified Prime Coat 504 Gal. $____________ $____________

0022AE 2" HMAC Surface Course 273 Tons $____________ $____________

0022AF Parking Lot Pavement Marking Job Sum **** $____________

$_____________________
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ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACW63-03-B-0003

Item No. Description Estimated 
Quantity

Unit Unit Price Estimated Amount

0022AG Concrete Curb and Gutter 245  (am#1) L.F. $____________ $____________

0022AH Straw Muclh Seeding Job Sum **** $____________

0022AI Landscape Irrigation Job Sum **** $____________

Sub Total Option No. 1

0023 Option No. 2; South Half of South End of Main Parking Lot

0023AA 8" Lime Stabilized Subgrade 3375 S.Y. $____________ $____________

0023AB Hydrated Lime 51 Tons $____________ $____________

0023AC 8" Aggregate Base Course 3284 S.Y. $____________ $____________

0023AD Emulsified Prime Coat 666 Gal. $____________ $____________

0023AE 2" HMAC Surface Course 355 Tons $____________ $____________

0023AF Parking Lot Pavement Marking Job Sum **** $____________

0023AG Concrete Curb and Gutter 276 L.F. $____________ $____________

0023AH Straw Mulch Seeding Job Sum **** $____________

0023AI Landscape Irrigation Job Sum **** $____________

Sub Total Option No. 2

0024 Option No.3; Front Parking Area and Access Drive

0024AA
Preparation of Construction Area 
(includes clearing and grubbing) Job Sum **** $____________

0024AB Earthwork including excavation, 
embankment, stockpiling Topsoil, 
required offsite borrow, waste, final 
spreading of topsoil and incidentals 
to complete Earthwork.

Job Sum **** $____________

0024AC 8" Lime Stabilized Subgrade 1920 S.Y. $____________ $____________

0024AD Hydrated Lime 29 Tons $____________ $____________

0024AE 8" Aggregate Base Course 1884 S.Y. $____________ $____________

$_____________________

$_____________________
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ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACW63-03-B-0003

Item No. Description Estimated 
Quantity

Unit Unit Price Estimated Amount

0024AF Emulsified Prime Coat 374 Gal. $____________ $____________

0024AG 2" HMAC Surface Course 202 Tons $____________ $____________

0024AH Parking Lot Pavement Marking Job Sum **** $____________

0024AI Straw Mulch Seeding Job Sum **** $____________
Sub Total Option No. 3

0025 Option No.4; Landscaping

0025A Landscaping Trees and Shrubs Job Sum **** $____________

 Sub Total Option No.4

0026 Option No. 5; Landscape Irrigation

0026A Landscape Irrigation System Base 
Contract Complete

Job Sum **** $____________

Sub Total Landscape Irrigation Option No. 5

0027 Option no. 6; South End of North South Access Road and Access Road Loop

0027AA
Preparation of Construction Area 
(includes clearing and grubbing) Job Sum **** $____________

0027AB Earthwork including excavation, 
culvert  (am#1), embankment, 
stockpiling Topsoil, required offsite 
borrow, waste, final spreading of 
topsoil and incidentals to complete 
Earthwork.

Job Sum **** $____________

0027AC 8" Lime Stabilized Subgrade 3358 S.Y. $____________ $____________

0027AD Hydrated Lime 50 Tons $____________ $____________

0027AE 8" Aggregate Base Course 3240 S.Y. $____________ $____________

0027AF Emulsified Prime Coat 648 Gal. $____________ $____________

0027AG 2" HMAC Surface Course 338 Tons $____________ $____________

Sub Total Option No. 6

0028 Option No. 7: North End of North-South Access Road

$_____________________

$_____________________

$_____________________

$_____________________
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ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACW63-03-B-0003

Item No. Description Estimated 
Quantity

Unit Unit Price Estimated Amount

0028AA
Preparation of Construction Area 
(includes clearing and grubbing) Job Sum **** $____________

0028AB Earthwork including excavation, 
embankment, stockpiling Topsoil, 
required offsite borrow, waste, final 
spreading of topsoil and incidentals 
to complete Earthwork.

Job Sum **** $____________

0028AC 8" Lime Stabilized Subgrade 3821 S.Y. $____________ $____________

0028AD Hydrated Lime 57 Tons $____________ $____________

0028AE 8" Aggregate Base Course 3682 S.Y. $____________ $____________

0028AF Emulsified Prime Coat 736 Gal. $____________ $____________

0028AG 2" HMAC Surface Course 385 Tons $____________ $____________

Sub Total Option No. 7

Total Base Bid Plus Options 1 thru 7 $________________________

$_____________________
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NOTES:  
 
1.  ARITHMETIC DISCREPANCIES:  (EFARS 14.407-2)  
 

(a)  For the purpose of initial evaluation of bids, the following 
 will be utilized in resolving arithmetic discrepancies found on 
 the face of bidding  schedule as submitted by bidders:  
  

(1) Obviously misplaced decimal points will be corrected; 
 

  (2) Discrepancy between unit price and extended price, the 
 unit price will govern;  

 
(3) Apparent errors in extension of unit prices will be   

  corrected;  
 

     (4) Apparent errors in addition of lump-sum and extended prices 
 will be corrected.    

 
(b)  For the purpose of bid evaluation, the government will proceed 

 on the assumption that the bidder intends his bid to be  evaluated 
 on the basis of the  unit prices, the totals arrived at by 
 resolution of arithmetic discrepancies as provided above and the bid 
 will be so reflected on the abstract of bids.  
 

(c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 

 
2.  If a modification to a bid based on unit prices is submitted, which 
provides for a lump sum adjustment to the total estimated cost, the 
application of the lump sum adjustment to each unit price in the bid 
schedule must be stated.  If it is not stated, the bidder agrees that 
the lump sum adjustment shall be applied on a pro rata basis to every 
unit price in the bid schedule.  
 
3.  Bidders must bid on all items.  
 
4.  Costs attributable to Division 01 - General Requirements are 
assumed to be prorated among bid items listed. 
 
5.  Responders are advised that this requirement may be delayed, 
canceled or revised at any time during the solicitation, selection, 
evaluation, negotiation and/or final award process based on decisions 
related to DOD changes in force structure and disposition of the Armed 
Services. 
 
6. For the purpose of this solicitation, the word "item" shall be 
considered to mean "schedule" as used in Provision 52.214-0019, 
CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION, in Section 00100 
INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS, excluding additives, 
deductives or options 
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NOTES (cont) 
 
7.  EXERCISE OF OPTIONS (SWDR 715-1-1) 
 
The Government reserves the right to exercise the option(s) for up to 
90 calendar days after award of the Base Bid without an increase in the 
Offeror's Bid Price. Completion of added options shall continue at the 
same schedule as the Base Bid unless otherwise noted in the 
CONSTRUCTION SCHEDULE, paragraph 1.1 entitled SCHEDULE. 
 
8. ABBREVIATIONS 
 
For the purposes of this solicitation, the units of measure are 
represented as follows: 
 
       SY    (Square Yard) 
       Tons  (Tons) 
       Gal   (Gallons) 
       LF    (Linear Feet) 
        
 
 

END OF BIDDING SCHEDULE 


	AMENDMENT NO. 0001
	PAGE 2

	BIDDING SCHEDULE

	ISSUED BY: 
US ARMY ENGINEER DISTRICT, FORT WORTH
ATTN: CESWF-CT (RM 2A19)
PO BOX 17300
FORT WORTH, TX 76102-0300
	AM: 
	 NO: 0001

	DATE: 16 June 2003
	PAGE1:   1
	PAGE2:   2
	SOLICITATION NO: DACW63-03-B-0003
	SOL: 
	 DATE: 27 MAY 2002

	11A: Yes
	11C: Yes
	DESCRIPTION: 
The Solicitation for REQUEST FOR PROPOSAL FOR NORTHEAST TEXAS CULTURAL CENTER, JIM CHAPMAN LAKE, TEXAS, is amended as follows:

See Continuation Sheet (or Sheets)


NOTE:  Receipt of proposal is due 26 June 2003, as previously announced.



	11B: Off
	9XA: Yes
	9XB: Off
	NUMBER: 1


